

## **TRU Trail Construction Proposal (2015)**

Phase 1 - Lot N to Upper Hillside Drive (Lunch Loop)  
Construct 700 metres +/- Single Track Dual Purpose Trail  
Construct Information Kiosk

Phase 2 - Upper Hillside Drive to Kenna Boundary  
Construct 200 metres +/- Single Track Dual Purpose Trail along Telus fence line and tie into the existing trail that goes towards Kenna, widening of existing trail (brush clearing) where required.  
Install Sign

Phase 3- Residence to Summit Drive (Summit TRU Connect)  
Construct 700 metres +/- Single Track Dual Purpose Trail  
Install Sign

### Phase 1 Cost

\$4,200 Labour Trail  
\$1,500 Kiosk Construction

### Phase 2 Cost

\$1,800 - Labour Trail  
\$300 Sign Costs

### Phase 3 Cost

\$4,200 Labour Trail  
\$300 Sign Costs

Total Project Cost: \$12,300 plus GST 5% (\$615) - **Total \$12,915**

I would suggest 1 Kiosk at the Residence Location and 2 3'x5' Weatherproof signs at the other two locations with the map on them. This will keep the cost down on the material side of things with signs being approx \$300 +/- each..